

Andhra Pradesh Hydrology Project Phase- II (Surface Water Component) – procurement of IT Hardware for DSS Planning (balance items) through local shopping – Purchase Order issued – Ratification – Issued.

IRRIGATION & CAD (CAD. 2) DEPARTMENT

Dated:07-05-2012.
Read the following.

1. G.O.Rt.No.260, I&CAD (General-IV.2) Dept., dt. 18-03-2011
2. G.O.Rt.No.1204, I&CAD (General-IV.2) Dept., dt. 29-11-2011
3. From the Chief Engineer, Hydrology, Hyderabad Lr.No. CE (Hydrology) SE (HP)/EE (HP)/DEE3/AEE2/HP2/DSS/Procurement ,Dated: 22-02-2012

ORDER:

In the reference 1st read above, the Government have accorded administrative approval for Rs.52.21 Lakhs for procurement of DSS Planning Hardware Equipment under HP-II through APTS following National Competitive bidding procedure and subject to obtaining reimbursement from World Bank. In the ref. 2nd read above, the Government have accorded permission for procurement of IT Hardware and software for DSS planning for an of Rs.52.21 Lakhs with Package-I through DGS & D Rate Contract for Rs.36,10,415/- for remaining two packages i.e., II & III through shopping procedures for Rs.16,10,585 (13,00,000 + 3,10,585).

2. In the ref.3rd read above, the Chief Engineer, Hydrology, Hyderabad, has informed that the World Bank has intimated their no objection to procure some of the items of package – 1 i.e., Backup Tape library, Windows 2008 svr std, Model Tool Computer, Antivirus, LAN, Racks and Split Ac through shopping procedures as the DGS&D rate contract is not available and procurement is to be completed in all respects before 31st January 2012 and the estimate is less than the threshold limits prescribed for shopping procedure i.e. USD 30,000. Since the cutoff deadline for awarding all contracts is 31.01.2012 and based on the World Bank permission, procurement has been taken up duly following World Bank local shopping procedures, and the purchase order was issued to the lowest quoted firm M/s Cache Peripherals for the procurement of remaining items of Package-I i.e. Backup Tape library, Windows 2008 svr std, Model Tool Computer, Antivirus, LAN, Racks for an amount of Rs. 12,28,605/- inclusive of all taxes and purchase order was issued for supply of split A/c to the M/s Comfort Air solutions for an amount of Rs. 89,000/-.

(PTO)

3 The Chief Engineer, Hydrology, Hyderabad, has, therefore requested the Government to ratify the action taken for procurement of Backup Tape library, Windows 2008 svr std, Model Tool Computer, Antivirus, LAN, Racks and Split Air Conditioner through local shopping procedures instead of DGS & D rate contract.

4. Government, after careful examination, hereby ratify the action of the Chief Engineer, Hydrology, for procurement of Backup Tape library, Windows 2008 svr std, Model Tool Computer, Antivirus, LAN, Racks and Split Air Conditioner through local shopping procedures instead of DGS & D rate contract since the procurement made under shopping procedure is less than the threshold limit i.e., USD 30,000 .

5. This order issues with the concurrence of Finance (PMU) Department vide their U.O.No.255/FIN. (PMU) /2012,dated: 03-04-2012.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

AJOYENDRA PYAL
SPECIAL CHIEF SECRETARY TO GOVERNMENT

To

The Chief Engineer, Hydrology, Hyderabad

Superintending Engineer, HP Circle, Chintal basti, Hyderabad.

The Accountant General, A.P.Hyderabad.

The Pay & Accounts Officer, Hyderabad.

Copy to:

The OSD.to Min.(MI,LI,APSIDC,GWD&WALAMTARI)

Fin.(PMU) Department

P.S. to Spl. Chief Secretary to Govt. I&CAD Department.

P.S. to Spl. Secy. to Govt. I&CAD Department.

// FORWARDED BY ORDER //

SECTION OFFICER